SOLICITATION DAAEQ7-03-R-L503

ATTACHMENT II
REVISION 2, DATED 1 AUG 03
CONTRACT DATA REQUIREMENTS LIST
PWS 1

The following Contract Data Requirements list refers to PWS 1 of the solicitation.
Block 5 of the DD Form 1423, Contract Reference, indicates the paragraph number
in PWS 2. There are 3 DD Form 1423s with a total of 12 data requirements.



Form Approved
CONTRACT DATA REQUIREMENTS LIST
OMB No. 0704-0188
Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these ddresses. Sendcompleted form to the
Govermnment Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
200X GENERAL PWS TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
1. DATAITEMNO.| 2. TITLE OF DATA ITEM 3. SUBTIILE 17, PRICE GROUP
0001 PHYSICAL SECURITY PLAN
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ]ra- ESTIMATED
1.6 AMSTA-CM-XEC OTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12.DATE OF FIRST SUBMISSION {14, DISTRIBUTION
NO REQUIRED ONE TIME 15 DAYS AFTER PI b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS COR 1
THE CONTRACTOR SHALL DEVELOP AND IMPLEMENT A PHYSICAL
SECURITY PLAN ADDRESSING PHYSICAL SECURITY ASPECTS
ASSOCIATED WITH CONTRACT PERFORMANCE. PI= Phase-In 15. TOTAL ———> 1
7. DATATTEMNO.] 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
0002 PERSONNEL ROSTER
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
1.17.1 AMSTA-CM-XEC FOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
NO REQUIRED ONE TIME 5 DAYS PRIOR WORK b. COPIES
8. APP CODE 11, AS OF DATE 13. DATE OF SUBSEQUENT a ADDRESSEE | prast Final
VARIES Reg | Repro
16. REMARKS CM-XSM 1
THE CONTRACTOR SHALL FURNISH A COMPLETE LISTING (INCLUDING KO 1
FULL NAMES AND ADDRESSES) OF ALL PERSONNEL EXPECTED TO BE COR 1
ENGAGED IN CONTRACT WORK AT THE SITE(S). 15. TOTAL —_) 3
1. DATAITEM NO.{ 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
0003 KEY PERSONNEL
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ES'L'MII(\:TED
1.18.2 AMSTA-CM-XEC TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
NO REQUIRED ONE TIME 15 DAYS AFTER PI b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS KO 1
THE CONTRACTOR SHALL ELECTRONICALLY FURNISH AN ORG. LISTING COR 1
OF THE CONTRACTOR'S STAFF INCLUDING NAMES, HOME ADDRESSES, COFR 3
HOME PHONE AND BEEPER NUMBERS OF SUPERVISORY/KEY MANAGEMENT. | 15. TOTAL _—> 5
1. DATAITEMNO.| 2. ‘FFLE OF DATA ITEM 3. SU-BTITLE 17. PRICE GROUP
0004 QUALITY CONTROL PLAN
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE :%T;E\E-I;mLED
1.33.2 AMSTA-CM-XEC
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12.DATE OF FIRST SUBMISSION 4. DISTRIBUTION
NO REQUIRED ONE TIME 15 DAYS AFTER AWD b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS COR 1
A WRITTEN QUALITY CONTROL PLAN (QCP) DETAILING THE MEANS BY
WHICH THECONTRACTOR SHALL MANAGE ALL QUALITY ASSURANCE
ASPECTS OF ITS PERFORMANCE. AWD= Award 15. TOTAL e 1
IG. PREPARED BY H. DATE . APPROVED BY ). DATE
RANDY E. LUEBBERT 5 FEB 2003 James K Park 18 Feb. 03

DD Form 1423, JUN 80 Previous Editions are obsolete Page 1of 4



CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,

any other aspect of this collection of information, includin

Directorate for Information Operations and Reports, 1215 Jefferson

avis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503. Please DO NOT RETURN your form to either of these ddresses. Sendcompleted form to the
Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE HEM NO.
200X

B. EXHIBIT

GENERAL PWS

C. CATEGORY

[TDP ™

OTHER

D. SYSTEM/ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

DD Form 1423, JUN 80

Previous Editions are obsolete

Page 2of 3

1. DATAITEMNO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
0005 PHASE-OUT PLAN
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
1.45.1 AMSTA-CM-XEC TOTAL PRICE
7. DD 250 REQ | ©. DIST STATEMENT | 10, FREQUENCY 12.DATE OF FIRST SUBMISSION 114, DISTRIBUTION
NO REQUIRED ONE TIME 15 DAYS AFTER PI b. COPIES
8. APP CODE 11, AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
N/A Reg | Repro
16. REMARKS COR 1
THE CONTRACTOR SHALL PROVIDE A PLAN FOR A PHASE-OUT PERIOD,
IN THE EVENT THAT THE CONTRACTOR IS NOT SELECTED FOR A
FOLLOW-ON CONTRACT. PI= Phase-In 15. TOTAL =30 1
1. DATAITEMNO.] 2. TITLE OF DATA ITEM 3. SUBTITLE 7. PRICE GROUP
0006 OCCUPATIONAL SAFETY & HEALTH ABATEMENT | AMC FORM 2457-R
4. AUTHORIY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 16 ESTIMATED |
1.46.4 AMSTA-CM-XEC [OTAL PRICE
7. DDZ50 REQ | . DIST STATEMENT | 10, FREQUENCY T3.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
NO REQUIRED VARIES 30 DAYS AFT. DISC b. COPIES
3. APP CODE 1. AS OF DATE 13 BATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS COR 1
THE CONTRACTOR SUBMIT AN AMC FORM 2457-R WHEN CORRECTION OF
AN OSHA DEFIENCY/HAZARD CANNOT BE COMPLETED WITHIN 30 DAYS
AFTER THE HAZARD WAS IDENTIFIED.. AFT.= After 15. TOTAL—_> 1
1. DATATEM NO.| 2. TITLE OF DATA TEM 3. SUBTITLE 7. PRICE GROUP
0007 OBLIGATION SCHEDULES
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18 ESTIMATED
1.49.2.4 AMSTA-CM-XEC [OTAL PRICE
7. DD250REQ | 9. DIST STATEMENT | 10. FREQUENCY 72 DATE OF FIRST SUBMISSION |14, DISTRIBUTION
NO REQUIRED VARIES NLT 2 DAYS EOM PI b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE - Final
Reg | Repro
16. REMARKS OMA F&A 1
THE CONTRACTOR SHALL SUBMIT AN OBLIGATION SCHEDULE (S) COR 1
STRUCTURED IAW PARA. 1.49.2.3.1 AND IAW FREQUENCIES IMA BUDGET 1
IDENTIFIED IN SECTION 1.49. 15. TOTAL = 3
. DATATTEM NO.| 2. TITLE OF DATA TEM 3. SUBTITLE [17. PRICE GROUP |
0008 COST REPORTS
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18 ESTIMATED
1.49.2.5 AMSTA-CM-XEC [TOTAL PRICE
7. DD 250 REQ | 9. DIST STATEMENT ] 10, FREQUENCY T2.0ATE OF FIRST SUBMISSION |14, DISTRIBUTION
NO REQUIRED VARIES See para. 1.49 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg { Repro
16. REMARKS COR 1
A COST REPORT SHALL BE REQUIRED AS PART OF ALL INVOICES IAW | IMA BUDGET 1
REQUIREMENTS IN SECTION 1.49. USAG-S BUDGET 1
15. TOTAL ——P> 3
G. PREPARED BY H. DATE . APPROVED BY . DATE
RANDY E. LUEBBERT 5 FEB 2003 James K Park 18 Feb. 03




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

any other aspe

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the coilection of information. Send comments regarding this burden estimate or
ct of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington, DC  20503. Please DO NOT RETURN your form to either of these ddresses. Sendcompleted form to the
Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
200X

B. EXHIBIT
GENERAL PWS

C. CATEGORY
[TDP

™

OTHER

D. SYSTEM/ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

IG. PREPARED BY
RANDY E. LUEBBERT

H. DATE
5 FEB 2003

. APPROVED BY
James K Park

U DATE
18 Feb 03

DD Form 1423, JUN 90

Previous Editions are obsolete

Page 3of 3

1. DATAITEMNO.| 2. TILE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
0009 STATEMENT OF CHARGES DD 362
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
1.49.3.1 AMSTA-CM-XEC TOTAL PRICE
7. DD250REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION _ [14. DISTRIBUTION
NO REQUIRED VARIES b. COPIES
8. APP CODE 11.AS OF DATE 3. DATE OF SUBSEQUENT a.ADDRESSEE | prapt Final
Reg | Repro
16. REMARKS PAY/POLICY/REP 1
THE CONTRACTOR SHALL PROVIDE A COPY OF THE DD 362 TO THE
PAY, POLICY AND REPORTS UNIT AT THE TIME CHARGES ARE LEVIED
AND PAYMENT IS MADE. 15. TOTAL = 1
1. DATAITEMNO.] 2 TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
0010 COLLECTION VOUCHERS DD FORM 1131
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
1.49.3.2 AMSTA-CM-XEC TOTAL PRICE
7. DD250 REQ | 9. DIST STATEMENT | 0. FREQUENCY T2 DATE OF FIRST SUBMISSION |14, DISTRIBUTION
NO REQUIRED VARIES : b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS DFAS-0OPLOC-SL 1 0
THE CONTRACTOR SHALL FORWARD COLLECTIONS MADE WITHIN THE USAG-S RES.MGT 0 1
FUNDED REIMBURSABLE AUTHORITY AND OMA REIMBURSABLE ACCOUNTS.
_ _ ___ |15 TOTAL — 1 |1
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
0011 SF1080 BILLINGS SF 1080
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
1.49.3.3 AMSTA-CM-XEC TOTAL PRICE
[ 7. DD250REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION [14. DISTRIBUTION
NO REQUIRED MONTHLY See para. 1.49.3 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE heatt Final
Reg | Repro
16. REMARKS CG FIN. CTR. 2 0
ON A MONTHLY BASIS, THE CONTRACTOR SHALL SUBMIT TWO SF1080 NINTH CG DIST. 0 2
BILLINGS VOUCHERS TO THE COAST GUARD DEPICTING THEIR USAG-S RES.MGT 0 2
OCCUPANCY STATUS FOR AFH & UPH. 15. TOTAL—""') 2 4
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
0012 QUARTERLY READINESS STATUS DISASTER PREPAREDNESS
4. AUTHORITY (Date Acquisition Dacument No.) | 5. CONTRACT REFERENCE 8. REQUIRING OFFICE 18 ESTIMATED |
1.50.2.3 AMSTA-CM-XEC [FOTAL PRICE
7 DD250REQ | 9. DIST STATEMENT | 10. FREQUENCY T2 DATE OF FIRST SUBMISSION |14, DISTRIBUTION
NO REQUIRED QRTRLY. See para. 1.50.2 b. COPIES
8. APP CODE 1. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS USAG~S PLANS &
THE CONTRACTOR SHALL REPORT QUARTERLY READINESS STATUS. OPERATIONS 1
15. TOTAL i 1




SOLICITATION DAAEQ7-03-R-L503
ATTACHMENT II

CONTRACT DATA REQUIREMENTS LIST
PWS 2
Rev. 2, dated 1 Aug 03

The following Contract Data Requirements list refers to PWS 2 of the solicitation.
Block 5 of the DD Form 1423, Contract Reference, indicates the paragraph number
in PWS 2. There are 25 DD Form 1423s with a total of 97 data requirements.



Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to ave nge 440 hours per respanse, including the time for reviewing instructions, searching existing
data sowrces, gathering and maintaining the data r and c« g the 1 of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, includi sug%esnons for reducmg thls burden, to Department of Defense, Washington Headquarters Services,
Directorate for information Operations and Reports, 1215 rson Davis Highway, Suite 1204, Arlmgton VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these ddresses. Sendcompleted form to the
Government Issuing Contradlng Officer for the Contract/PR No. listed in Block E.

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO. B. EXHIBIT C. CA'EGORY
200X TDP ™ OTHER X
D. SYSTEM/ATEM E. CONTRACT/PR NO. F. CONTRACTOR
BASOPS
1. DATATEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
1 Resource Management Plan
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATEED
2.2 DPW (USAG-S & DTA) koo e

7. DD250 REQ | 9. DIST STATEMENT | 10. FREGUENCY T2.DATE OF FIRST SUBMISSION |14, DISTRIBUTION

REQUIRED 6 Months See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE | prapt Final

Reg | Repro

16. REMARKS COFR 2

Submit plan 55 days after contract award.
Subsequent updated plans due 1 Mar. & 1 Sept.

15. TOTAL =3 2

7. DATA TEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
2 Site Plan Book, Property/Draw1ng Update

4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED

2.1.4.b&c,2.2.13,2.2.8.2.1 |DPW (USAG-S & DTA) TOTAL PRICE
7 DD 250REQ | 9. DIST STATEMENT | 10. FREQUENCY T2.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED See Below See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE [ prap Final
Reg | Repro
16. REMARKS COFR 2

Site Book:6 months after contract start and updates.Real
Property:updates by 1 Sept.Provide AB drwgs as requested.

BAppendixProperty updates:as requested. AB SOP see 2.2.13.2 15. TOTAL =3 2
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
3 Briefings, Reviews, Comments, Notices
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE Jrﬁ- ESTIMATED
See Below DPW (USAG-S & DTA) OTAL PRICE
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION [14. DISTRIBUTION
. REQUIRED As Required As Required b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS COFR 2
2.1.4.b, 2.1.5.c8d, 2.1.9.a&b, 2.2.3.b, 2.2.3.q9, 2.2.16
2.2.23 ‘
15, TOTAL = 2
1. DATAITEM NO.[ 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
4 Estimates, SOW,Analysis, Studies, Survey
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. if’ngEED
2.2.3.es8f, 2.2.12, 2.2.25 |DPW (USAG-S & DTA) ot
7. DD250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION 14, DISTRIBUTION
REQUIRED As Required As Required b. COPIES
8. APP CODE T1. AS OF DATE 3. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS COFR 2
Cost Estimates, Scopes of Work, Customer Survey Cards
Economic cost analysis, Environmental impact analysis, CUSTOMERS
Technical studies & analysis.Also see 2.14.2.2.a & 2.16.5.1. | 15. TOTAL ===~ 2
IG. PREPARED BY H. DATE I. APPROVED BY J. DATE
esley/Riparip 10 April 03 Jim Park 11 April 03

DD Form 1423, JUN 90 Previous Editions are obsolete Page 1of 25



CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

data sources,

A. CONTRACT LINE ITEM NO.

Public reporting burden for this collection of information is estimated to a
ing and maintaining the data needed, and

y spect of this collection of information, incl
Directorate for Information Operations and R
Paperwork Reduction Project (0704-0188),
Govemnment Issuing Contracting Officer for the Contract/PR No. listed in Block E.

1215 J
ashlnmon DC

ver:ge 440 hwr"?‘e per response lnduda

ng the shemn?! for reviewing instructions, searching existing
ion.
%snons for raducmg this burdan to Departnmt of Defense, Washingt eadquart
mon avis Highway, Suite 1204, Amngton VA 22202-4302, and to the Office of Managemnent and Budget,
20503. Please DO NOT RETURN your form to either of these ddresses.

comments regarding this burden estimate or

on H ers Services,
Sendcompleted form to the

B. EXHIBIT C. CATEGORY

17. PRICE GROUP

18. ESTIMATED
[TOTAL PRICE

Submit warranty,
to COFR as requested. Also see 2.4.1 & 2.19.9.1

statist

ical info,

reports & other data

200X TDP ™ OTHER X
D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
BASOPS
1. DATA ITEMNO.] 2. TITLE OF DATA ITEM 3. SUBTITLE
5 Statistical Info & Reports
4. AUTHORITY (Date Acquisition Document No.} | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
2.2.3.h, 2.2.4, 2.2.14.10 DPW (USAG-S & DTA)

7. DD250REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION 14, DISTRIBUTION

REQUIRED As Requested As Requested b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final

Reg | Repro

16. REMARKS COFR 2 2

15. TOTAL_—; 2 2

17. PRICE GROUP

8. ESTIMATED |
TOTAL PRICE

[17. PRICE GROUP |

18. ESTIMATED
[TOTAL PRICE

updates thereafter,
requested by COFR.

Submit to COFR 60 days after contract start,
USAG-S only. Provide energy info as

submit annual

. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
6 Work Schedules & Status Reports
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
2.2.7,2.13.1,2.18.8,2.20.6 DPW (USAG-S & DTA)
7. DD250REQ | 9. DIST STATEMENT | 10. FREQUENCY 12 DATE OF FIRST SUBMISSION _ [14. DISTRIBUTION
REQUIRED See Below See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS COFR 2
Work Schedule: Submit initial to COFR 45 days after contract | Customers 16
award with weekly updates.Status Report:Submit 14 days after
contract start with weekly updates & monthly to customers. 15. TOTAL_—; 18
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
7 Energy & Utilities Conservation SOP
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
2.2.18 DPW (USAG-S & DTA)
7. DD250REQ | 9. DIST STATEMENT | 10, FREQUENCY 12.DATE OF FIRST SUBMISSION  [14, DISTRIBUTION
REQUIRED See Below See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS COFR 1

15. TOTAL =3 1

7. PRICE GROUP

18. ESTIMATED
[TOTAL PRICE

1. DATA ITEMNO.| 2. TITLE OF DATA [TEM 3. SUBTITLE
8 Tool&Publication Self Help List USAG-S
4. AUTHORITY (Date Acquisition Document Nil 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
2.2.20.5 DPW (USAG-S & DTA)
7. DD250REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION _ [14. DISTRIBUTION
REQUIRED As Required As Required b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS COFR 1
Submit to COFR 10 days before start of contact & as required
thereafter. CUSTOMERS
15. TOTAL = 1
. PREPARED BY H. DATE l. APPROVED BY ). DATE
@esley/Riparip 10 April 03 Jim Park 11 April 03

DD Form 1423, JUN 90

Previous Editions are obsolete

Page 2of 25



CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estlmated to ave

e 440 hours per response including the time for reviewing instructions, searching existing

data sources, gathering and maintaining the data r

1g the collection of

any other aspect of this collection of information, mdud sug esbons for reduung this burden, to Depart
Directorate for Information Operations and Repons 1215 Jegen

information. Send comments regarding this burden estimate or

Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these dd
Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

ment of Defense, Washi

ngton Headquarters Services,
avis Highway, Suite 1204, Amngton VA 22202-4302, and to the Office of Management and Budget,

. Send pleted form to the

A. CONTRACT LINE ITEM NO.
200X

B. EXHIBIT

[TDP

C. CATEGORY

™

OTHER X

D. SYSTEMITEM
BASOPS

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEMNO.| 2. TITLE OF DATA ITEM

9 Roofing Systems I

nspections

3. SUBTITLE

17. PRICE GROUP

DD Form 1423, JUN 980

Previous Editions are obsolete

Page 3of 25

4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE _}%Tif'ngEED
2.4.2.7.4, 2.4.2.7.h DPW (USAG-S & DTA)
7. DD 250 REQ | S. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION [14. DISTRIBUTION
REQUIRED See Below See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS COFR 2
Submit structural inspections to COFR by 30 Nov of the
required calendar year, see appendix for schedule of bldgs.
Submit roof repair recommendation to COFR as required. 15. TOTAL =3 2
1. DATAITEMNO.] 2. TITLE OF DATA ITEM 3. SUBTITLE [17.PRICE GROUP
10 Natural Gas Systems SOP
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE wAT/E\EngEED
' 2.7.8.h DPW (USAG-S & DTA) i
7. DD250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14, DISTRIBUTION
REQUIRED Annual See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS COFR 2
Submit to COFR within 60 days after contract start and
submit annually updates thereafter.
15. TOTAL =———2> 2
1. DATATEMNO.| 2. TITLE OF DATA TEM 3. SUBTITLE 17. PRICE GROUP
11 Locksmith Operations & Maintenance SOP
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18 ESTIMATED
2.8 DPW (USAG-S & DTA) TOTAL PRICE
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED Annual See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Drft Final
Reg | Repro
16. REMARKS COFR 2
Submit to COFR within 30 days of contract start and submit
updates thereafter.
15. TOTAL ——3»> 2
7. DATAITEM NO.] 2. TITLE OF DATA ITEM 3. SUBTITLE 7. PRICE GROUP
12 Lifting Device O&M SOP & Schedule
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.9.2.ac DPW (USAG-S & DTA) [FOTAL PRICE
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED Annual See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Oraft Final
Reg | Repro
16. REMARKS COFR 2
Submit SOP to COFR within 30 days of contract start and
submit updates annually thereafter. Submit inspection/test ‘
schedules to COFR NLT 1 Oct each year of contract. 15. TOTAL =3 2
. PREPARED BY H. DATE l. APPROVED BY . DATE
esley/Riparip 10 April 03 Jim Park 11 April 03



CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

other

any aspeet
Directorate for Information Operations and Reports, 1215

stlons for reducung this burden, to
flerson B

Public reporting burden for this collection of information is eshmated to averl e 440 hours per response, includi lhe time for reviewing instructions, searching existi
data sources, gathering and maintaining the data needed, a ng e Smd o g

ts ing this burden estimate or
of this collection of information, includ Neshington.

of Defense, Washington Headquarters Services,

ir
De, panme

avis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503. Please DO NOT RETURN your form to either of these ddresses. Sendcompleted form to the

Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
200X

C. CATEGORY
TDP

B. EXHIBIT

™ OTHER X

D. SYSTEM/ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

2.16.5.6.2

'Date Acquisition Document No.) | 5. CONTRACT REFERENCE

DPW (USAG-S & DTA)

BASOPS
T. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE [i7. PRICE GROUP
13 Water Systems-O&M SOP & Tests
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE . 18. ESTIMATED
2.12.2 DPW (USAG-S & DTA) FOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION _ [14. DISTRIBUTION

REQUIRED See Below See Below b. COPIES
8. APP CODE 11. AS OF DATE 13, DATE OF SUBSEQUENT a. ADDRESSEE Draft Final -

Reg | Repro
16. REMARKS COFR 2
Submit water test results to COFR monthly, annual & when
tests are conducted. Submit backflow results to COFR
annually. Submit flush SOP 60 days after award. 15. TOTAL ———3p 2
1. DATAITEMNO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
14 Playgrounds Inspection Results USAG-S
4. AUTHORITY (Date Acquisition Document No.} | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.14.10 DPW (USAG-S & DTA) FOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION

REQUIRED Annual 30 April b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final

Reg | Repro
16. REMARKS COFR 1
Submit inspection results to COFR & safety office by Safety Office 1
30 April each year.
15. TOTAL =g 2

1. DATAITEMNO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
15 PM B212
4. AUTHORITY 6. REQUIRING OFFICE 18. ESTIMATED

[TOTAL PRICE

DD Form 1423, JUN 90

Previous Editions are obsolete

Page 4 of 25

7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED Annual See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS COFR 1
Submit PM schedule to COFR 30 days after contract start
and submit annual update NLT 1 Sep.
| TOTAL ——> 1
1. DATAITEMNO.[ 2. TITLE OF DATA ITEM 3. SUBTITLE 7. PRICE GROUP
16 Grounds Keeping & Arbor SOP, Sign Plan
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE [18_ESTIMATED |
_J 2.14.4, 2.14.2.1i DPW (USAG-S & DTA) TOTAL PRICE
7. DD250REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED See Below See Below b. COPIES
8. APP CODE 11. AS OF DATE 13, DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS COFR 2
Submit GK&A SOP to COFR 30 days after contract start, submit
annual updates thereafter. Submit signed plan 180 days
after contract start, submit annual updates thereafter. 15, TOTAL = 2
IG. PREPARED BY H. DATE l. APPROVED BY . DATE
[Wesley/Riparip 10 April 03 Jim Park 11 April 03



Form Approved
CONTRACT DATA REQUIREMENTS LIST
OMB No. 0704-0188
Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, includi sug%ssti_ons_ for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington, DC  20503. Please DO NOT RETURN your form to either of these ddresses. Sendcompleted form to the
Governmaent Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
200X TDP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Baseops Env Support
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
17 Environmental Protection Plan
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. EST"::‘(\:TED
2.6.2. AMASTA-CM-XEV TOTAL PRICE
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED ONE TIME See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS Terry Tighe X X
Draft Plan is Due 45 days after contract award.
Government has 30 days to review. Contractor has 15 Days
to submit final Plan 15. TOTAL =—===3| 1 1
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE [17. PRICE GROUP
18 Monthly Air Monitoring Report 1
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.6.4.2.b AMASTA-CM-XEV TOTAL PRICE
7. DD250REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION [14. DISTRIBUTION
REQUIRED Monthly See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Oraft Final
See Below Reg | Repro
16. REMARKS Rick Moore X
Report is due 5 working days after the end of the each
month. Government has 10 days to review and accept
15. TOTAL =3 1
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
19 ODC Maintenance Work Liscense
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT RéFERENCE 8. REQUIRING OFFICE 18. ESTIMATED
2.6.4.3.b AMSTA-CM-XEV TOTAL PRICE
7. DD250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION 114, DISTRIBUTION
REQUIRED As Required See below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS Richard Moore X
Submit copies of Liscenses to the EMO with 30 days after
start of work. Submit new liscenses within 10 days of
receipt 15. TOTAL =3 1
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
20 Air Quality/Mold Work Schedule
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.6.4.6 AMASTA-CM-XEV [FOTAL PRICE
7. DD250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED Weekly See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Weekly Reg | Repro
16. REMARKS Richard Moore X
Work schedule required the Thrusday before the start of work
15. TOTAL =30 1
IG. PREPARED BY H. DATE |. APPROVED BY ). DATE
Terry Tighe 13 Feb 03 James K. Park 14 Feb 03
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Form Approved
CONTRACT DATA REQUIREMENTS LIST
OMB No. 0704-0188
Public reporting burden for this collection of information is estimated to aveal;:ge 440 houfs psr response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data r and of information. Send comments ro?ardinq this burden estimate or
any other of (his collection of information, includi ostlons for redua lhus burden o Department of Defense, Washington Headquarters Services,
Directorate for Information Operations and Reports, 1215 erson Davis Highway, Sui(e 1204, Aﬂlngton VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington, DC 20503, Pleass DO NOT RETURN your form to either of these ddresses. Sendcompleted form to the
Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
200X [TDP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Baseops Env Support
— S — s —————
1. DATAITEMNO.| 2. TITLE OF DATA ITEM 3. SUBTITLE [17. PRICE GROUP
21 Asbestos Inspection Report
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.6.5.1.a AMSTA-CM-XEV TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED One Time See Below b. COPIES
8. APP CODE 11 AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS Gary Voss X X
Draft due 180 calendar days after Start of work
Governement review not to exceed 30 Calendar Days
Final due 15 days after completion Government review 15. TOTAL —_— | 1 1
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
22 Asbestos O&M Plan
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ES";MATED
2.6.5.2 AMSTA-CM-XEV FOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED Every 6 months |See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS Gary Voss X
Due 45 days after Contract Award. Every 6 months after that
Due 15 days after periodic Surveillance
15. TOTAL =D 1
1. DATAITEM NO.] 2. TITLE OF DATA ITEM 3. SUBTITLE 7 FRICE GROUP
23 Periodic Surveillance Reports
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.6.5.3.a. AMSTA-CM-XEV TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14, DISTRIBUTION
REQUIRED Every 6 months [See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
‘ Reg | Repro
16. REMARKS Gary Voss X
Due 6 months after the initial inspection.
15. TOTAL === 1
1. DATAITEMNO.| 2. TITLE OF DATA ITEM 3. SUBTITLE [f7 PRICE GROUP
24 Asbestos Permit Entry Form
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.6.5.5.f AMSTA-CM-XEV TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS Gary Voss X
Due 3 days before any asbestos work.
15. TOTAL '_> 1
IG. PREPARED BY H. DATE . APPROVED BY . DATE
Terry Tighe 13 Feb 03 James K. Park 14 Feb 03
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Form Approved
CONTRACT DATA REQUIREMENTS LIST
, OMB No. 0704-0188
Public reporting burden for this collection of inf 18 d to 440 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and pleting and reviewi 1g the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these ddresses. Sendcompleted form to the
Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
200X TOP ™ OTHER X
D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
Baseops Env Support
1. DATAITEM NO.| 2. TITLE OF DATA {TEM 3. SUBTITLE [17. PRICE GROUP
25 Asbestos Work Schedule
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. Es'ngED
2.6.5.6 AMSTA-CM-XEV TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED Weekly See Below b. COPIES
8. APP CODE 11. AS OF DATE 13, DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Weekly Reg | Repro
16. REMARKS Gary Voss X
Work schedule required the Thursday before start of the
work.
15. TOTAL =™ 1
1. DATAITEMNO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
26 Authorized Usage List
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.6.9.1 AMSTA-CM-XEV TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED One Time See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATEOF Iiti‘aseousm a. ADDRESSEE Oraft Final
As needed Reg { Repro
16. REMARKS Gary Voss X
AUL is due 45 Calendar Days after contract Award
Changes must be requested through the HAZMART.
15. TOTAL =30 1
1. DATAITEMNO. [ 2. TITLE OF DATA ITEM 3. SUBTITLE 7. PRICE GROUP
27 Maintenance Processes
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.6.9.3 AMSTA-CM-XEV TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED One Time See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
As needed Reg | Repro
16. REMARKS Gary Voss X
All processes using Hazardous Material must be submitted to
the COFR 90 Calendar Days after start of work.
15. TOTAL = ‘
1. DATAITEMNO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
28 Hazardous Material Storage Drawings
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.6.9.4. AMSTA-CM-XEV TOTAL PRICE
7. DD 250 REQ G, DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Ns Needed Reg | Repro
16. REMARKS Gary Voss X
30 Days after receiving locations of Hazardous Material
storage locations, add to facility drawings
15. TOTAL =30
IG. PREPARED BY H. DATE i. APPROVED BY U. DATE
Terry Tighe 13 Feb 03 James K. Park 14 Feb 03




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

data sources,
Directorate for Information

Public reporting burden for this collection of informati

gathering and maintaining the data r
any other aspect of this collection of information, includin:
ations and Reports, 1215 J

on is estimated to averal
ded, and i

pleting

suggestions for reducing this burden, to Departmen
Oper: erson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington, DC  20503. Please DO NOT RETURN your form to either of these ddresses. Sendcompleted form to the
Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

g the

440 hours per response, including the time for reviewing instructions, searching existing
igwil llection of information. Send comments regarding this burden estimate or

t of Defense, Washington Headquarters Services,

A. CONTRACT LINE ITEM NO.
200X

B, EXHIBIT

C. CATEGORY

[TDP ™

OTHER X

D. SYSTEM/ITEM
Baseops Env Support

E. CONTRACT/PR NO.

F. CONTRACTOR

T, DATATEM NO.] 2. TITLE OF DATA ITEM 3. SUBTITLE 7. PRICE GROUP
29 Hazardous Waste Storage Drawings
2. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 16 ESTMATED |
2.6.10.4 AMSTA-CM-XEV TOTAL PRICE
7. DD250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED One Time See Below b. COPIES
8. APP CODE 11.AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
As Needed Reg | Repro
16. REMARKS Gary Voss X
30 Days after receiving locations of Hazardous Waste
storage locations, add to facility drawings
s TOTAL == 1
1. DATAITEMNO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 7. PRICE GROUP
30 LBP Inspection Report/Risk Assessment
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE (8. ESTIMATED |
2.6.11.1 AMSTA-CM-XEV. TOTAL PRICE
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED One Time See Below b. COPIES
8. APP CODE 11.AS OF DATE 13."DATE OF SUBSEQUENT a. ADDRESSEE Oraft Final
As needed Reg | Repro
16. REMARKS Gary voss X X
Draft due 180 calendar days after start of work
Government review not to exceed 30 days
Final due 15 days after Government review 15. TOTAL =3 1 1
1. DATAITEMNO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
31 LBP O&M Plan -
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
l_z .6.11.2.a AMSTA-CM-XEV OTAL PRICE
7. DD 250 REQ | O. DIST STATEMENT | 10. FREQUENCY 72.DATE OF FIRST SUBMISSION _ [14. DISTRIBUTION
REQUIRED One Time See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Oraft Final
. As needed Reg | Repro
16. REMARKS Gary Voss X X
Draft
the COFR 45 Calendar Days after contract award.
__|os TOTAL =3 1 1 |
1. DATA [TEM NO.] 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
32 Updates of LBP O&M plan
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.6.11.2.c AMSTA-CM-XEV TOTAL PRICE
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY T2.DATE OF FIRST SUBMISSION [14. DISTRIBUTION
REQUIRED Annual See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
As Needed Reg [ Repro
16. REMARKS Gary Voss X X
Draft submitted 15 days after inspection approval
Government has 15 calendar days for review
Final plan due in 15 days 15. TOTAL ====e=gp>| | 1
G. PREPARED BY H. DATE I APPROVED BY [ DATE
Terry Tighe 13 Feb 03 James K. Park 14 Feb 03
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

any other

Public reporting burden for this coliection of information is estimated to averag
data sources, gathering and maintaining the data needed, and i
of this collection of information, includi
Directorate for Information Operations and Reports, 1215

440 hours per responsa, including the time for reviewing instructions, searching existing
pleting iewing the collection of information. Send comments r ing this burden estimate or
sug%estions for reducing this burden, to Department of Defense, Washington Headquarters Services,
ferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,

work

34

1. DATAITEM NO.

Work schedule required the Thursday before

Paperwork Reduction Project (0704-0188), Washington, DC  20503. Please DO NOT RETURN your form to either of these ddr . Ser pleted form to the

Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
200X TDP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Baseops Env Support
1. DATAITEM NO.{ 2. TITLE OF DATA ITEM 3. SUBTITLE [17. PRICE GROUP
33 LBP Work Schedule
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE }%TEAET;:QLED

2.6.11.5 AMSTA~CM-XEV
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED Weekly See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Weekly Reg | Repro

16. REMARKS Gary Voss X

start of the

15. TOTAL ———30> 1

2. TITLE OF DATA ITEM
Installation Pest Management Plan

3. SUBTITLE

4. AUTHORITY (Date Acquisition Document No.)

5. CONTRACT REFERENCE 6. REQUIRING OFFICE

[i7 PRICE GROUP

18. ESTIMATED
[TOTAL PRICE

Submit 5 Calendar Days after the end of the month

15. TOTAL =30~ 1

G. PREPARED BY
Terry Tighe

13

H. DATE

. DATE
14 Feb 03

. APPROVED BY

Feb 03 James K. Park

DD Form 1423, JUN 90

Previous Editions are obsolete Page 9of 25

2.6.13.3.b. AMSTA-CM-XEV
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED One Time 30 June 2004 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE o | Final
30 August Reg | Repro
16. REMARKS Rick Moore X X
Draft must be reviewed by the Army Environmental Center
Government review not to exceed 45 days
15. TOTAL_; 1 1
7. DATAITEM NO.] 2. TITLE OF DATA TTEM 3. SUBTITLE [7. PRICE GROUP |
35 Liscenses (Business/Applicator)
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.6.13.3.g AMSTA-CM-XEV TOTAL PRICE
7. DD250REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED See below See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. EﬁIEEFQE\HPSEQUENT a. ADDRESSEE Draft Final
s needed Reg | Repro
16. REMARKS Rick Moore X X
45 days after contract award.
New applicators must submit to COFR prior to application
I _ 15. TOTAL = 1 1 -
1. DATA ITEM NO.| 2. TTLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
36 Pest Management Maintance Record
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE {6 ESTIMATED |
2.6.13.4.c AMSTA-CM-XEV TOTAL PRICE
[ 7. DD250REQ | 9. DIST STATEMENT | 10. FREQUENCY T2.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED Monthly See Below b. COPIES
8. APP CODE 11, AS OF DATE 13 DATE OF SUBSEQUENT a. ADDRESSEE | prasr Final
As Needed Reg | Repro
16. REMARKS Rick Moore X



Form Approved
OMB No. 0704-0188

CONTRACT DATA REQUIREMENTS LIST

Y of inf 118

Public reporting burden for this to 440 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and leting and reviewi ] llection of infc ion. Send s ra?arding this burden estimate or
any other aspect of this collection of information, includi sug%estions for reducing this burden, to Depariment of Defense, Washington Headquarters Services,
Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these ddresses. Sendcompleted form to the
Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
200X

B. EXHIBIT C. CATEGORY
ITDP

™ OTHER X

D. SYSTEM/ITEM
Baseops Env Support

E. CONTRACT/PR NO. F. CONTRACTOR

[17. PRICE GROUP

18. ESTIMATED
[TOTAL PRICE

[17. PRICE GROUP |

18. ESTIMATED
[TOTAL PRICE

17. PRICE GROUP

18. ESTIMATED
ITOTAL PRICE

17. PRICE GROUP

18. ESTIMATED
[TOTAL PRICE

1. DATA [TEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
37 Solid Waste/Composting Records
4, AUTHORITY DateAcquisiﬁon Document No.}) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
2.6.16.2 & 2.6.16.3 AMSTA-CM-XEV
7. DD 250 REQ | 0. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION [14. DISTRIBUTION
REQUIRED Quarterly See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
See Below Reg | Repro
16. REMARKS . Cheryl Neades X
Weight of Solid Waste and compost disposal due 10 calendar
days after the end of the quarter.
15. TOTAL =———=30> 1
1. DATAITEMNO.] 2. TITLE OF DATA ITEM 3. SUBTITLE
38 Hazardous Material/Waste Points
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
| 2.6.17.2.a AMSTA-CM-XEV
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED One Time See Below b. COPIES
8. APP CODE 11, AS OF DATE 13, DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
As Needed Reg | Repro
16. REMARKS Gary Voss X
30 days after the start of work, submit list of Hazardous
Material storage points and Hazardous Waste Satellite
accumulation points to the COFR 15. TOTAL ™30~ 1
7. DATAITEMNO.] 2. TITLE OF DATA ITEM 3. SUBTITLE
39 Positions that may affect Storm Water
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
2.6,18.4 AMSTA~-CM-XEV
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 1Z.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED See below See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
As needed Reg | Repro
16. REMARKS Cheryl Neades X
60 days after contract award.
submit to COFR prior to start of any work
|15 TotaL —> 1
1. DATATEM NO.| 2. TITLE OF DATA ITEM 3, SUBTITLE
40 Storm Water Inspection Report
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
2.6.18.5.b AMSTA-CM-XEV
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION [14. DISTRIBUTION
REQUIRED semi annual 1 Feb 04 b. COPIES
8. APP CODE 11, AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Every 6 mo Reg | Repro
16. REMARKS Rick Moore X
Contractor Format
15. TOTAL =——>> 1
IG. PREPARED BY H. DATE . APPROVED BY . DATE
Terry Tighe 13 Feb James K. Park 14 Feb 03

DD Form 1423, JUN 90

Previous Editions are obsolete
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Reducti

ion Project (0704-0188), Washi

data sources, gathering and maintaining the data Send comments mgarding
any other aspect of this collection of information, mdud %e-nons for reduang thls burden to Depanmon of Defense, Wash ngton
Dlrectormo for Information Of s and Reports, 1215 avis Highway, Suite 1204, Arlmgton, VA 22202-4302, and to the Office

Public reporting burden for this collection of information is esumated to avo::ge 440 hours pef rosponse including the time for reviewing instructions, seard\mg' ex::ung
of information s burden estimate or
Headquarts

of Management
ngton, DC 503 Please DO NOT RETURN your form to either of these ddresses. Sendcompleted form togthe
Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
200X

B. EXHIBIT

C. CATEGORY
TDP

™

OTHER X

D. SYSTEM/ATEM
Baseops Env Support

E. CONTRACT/PR NO.

ey
F. CONTRACTOR

DD Form 1423, JUN S0
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1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE [17. PRICE GROUP
41 Storm Drain/Outfall inspection Report
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE '}’%TE\E.I;'F\:I%LED
2.6.18.6.e AMSTA-CM-XEV
7 DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENGY 12.DATE OF FIRST SUBMISSION _ [14. DISTRIBUTION
REQUIRED Weekly See Below b. COPIES
8. APP CODE 11. AS OF DATE 13, gﬁzsgi s\L:‘BSEQUENT a. ADDRESSEE Draft Final
See Below Reg | Repro
16. REMARKS Cheryl Neades X
Conduct inspections every week.
Submit to the COFR within 3 Working days
s 15. TOTAL —; 1
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 7. PRICE GROUP
42 Storm Water/Erosion Work Schedule
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIW‘\:EED
2.6.18.5.c/2.6.18.6.9g AMSTA-CM-XEV TOTAL PRI
7. DD250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED One Time See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
As Needed Reg | Repro
16. REMARKS Cheryl Neades X
Work schedules required the Thursday before the start of
15. TOTAL =3 1
{1 DATATTEMNO.[ 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
43 Soil Erosion Plan :
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.6.18.6.c AMSTA-CM-XEV FOTAL PRICE
7. DD 250 REQ | O, DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED See below See Below b. COPIES
8. APP CODE 11.AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
As needed Reg | Repro
16. REMARKS Cheryl Neades X
30 Calendar Days prior to the start of work
If within 500 ft of Bear Creek must be approved by
Macomb county 15. TOTAL =3
7. DATA TEM NO.] 2. TITLE OF DATA ITEM 3. SUBTITLE 7. PRICE GROUP
44 OWS/Holding Tank Inspection report
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18_ESTIMATED
2.6.19.2.b AMSTA~-CM-XEV TOTAL PRICE
7 DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED monthly See below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE ot Final
See below Reg | Repro
16. REMARKS Rick Moore X
Provide report NLT 10 Calendar Days after the end of the
month. Shall be IAW the Detroit Arsenal Storage Tank
Maintenance Plan 15, TOTAL =l
IG. PREPARED BY H. DATE l. APPROVED BY . DATE
Terry Tighe 13 Feb 03 James K. Park 14 Feb 03



CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

200X

Public reporting burden for this coll

data sources, gathering and maintaining the data needed, and
any other aspect of this collection of information, includi
Directorate for Information Operations and Reports, 1215

A. CONTRACT LINE ITEM NO.

lofll'

dto a 440 hours per response, including the time for revi:
ﬁtheof. np-Send

s regardil

pleting al 9 1 0f i X
sug%estions for reducing this burden, to Department of Defense,
rson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these ddresses. Sendcompleted form to the
Govemment Issuing Contracting Officer for the Contract/PR No. listed in Block E.

lewing mstructions, searching existing
regarding this burden estimate or
Washington Headquarters Services,

B. EXHIBIT

C. CATEGORY

[TOP ™

OTHER X

D. SYSTEM/ITEM
Baseops Env Support

E. CONTRACT/PR NO.

F. CONTRACTOR

17. PRICE GROUP

18. ESTIMATED
[TOTAL PRICE

17. PRICE GROUP

18. ESTIMATED
[TOTAL PRICE

17. PRICE GROUP

16, ESTIMATED |
TOTAL PRICE

[17. PRICE GROUP |

18, ESTIMATED
TOTAL PRICE

T DATATTEMNO.] 2. TITLE OF DATA TEM 3. SUBTITLE
45 Storage Tank Work Schedule
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
2.6.19.3 AMSTA-CM-XEV
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION [14. DISTRIBUTION
REQUIRED Weekly See Below b. COPIES
8. APP CODE 11.”AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
See Below Reg | Repro
16. REMARKS Gary Voss X
Schedules required the Thursday before the start of work
15. TOTAL =——> 1
1. DATA ITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE
46 Grease trap/SW Interceptor Reprt
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
2.6.20.2.a AMSTA-CM-XEV
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, , DISTRIBUTION
REQUIRED Monthly See Below b. COPIES
8. APP CODE 11. AS OF DATE 13, DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
See Below Reg | Repro
16. REMARKS Cheryl Neades X
Report is due 10 Calendar Days after the end of the month.
15. TOTAL =—3> 1
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
47 Sanitary Sewer Work Schedule
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
2.6.20.2.b AMSTA-CM-XEV
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED See below See Below b. COPIES
8. APP CODE 11. AS OF DATE 13, EﬁTmE‘ gilitilaszauem a. ADDRESSEE Draft Final
As needed Reg | Repro
16. REMARKS Cheryl Neades X
Schedules required the Thursday before the start of work
15. TOTAL =3 1
1. DATAITEMNO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
48 Water Quality Report
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
2.6.21.1 AMSTA-CM-XEV
7. DD250REQ | 0. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED Quarterly See below b. COPIES
8. APP CODE 11, AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Oraft Final
See below Reg | Repro
16. REMARKS Cheryl Neades X
Provide report NLT 15 Calendar Days after the end of the
Quarter. Shall be IAW the Detroit Arsenal Water Quality
Plan 15. TOTAL =3 1
IG. PREPARED BY H. DATE . APPROVED BY . DATE
Terry Tighe 13 Feb 03 James K. Park 14 Feb 03

DD Form 1423, JUN 90

Previous Editions are absolete Page 12 of 25




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

200X

data sources, gathering and maintaining the data needed, and p
any other aspect of this coliection of information, includi

Directorate for information Operations and Reports,
Paperwork Reduction Project (
Government issuing Contracting Offi

A. CONTRACT LINE ITEM NO.

Public reporting burden for this coliection of information is estimated to ave

440 hours response, including the time for revi
rr?e' '.lhep“" ion of infor o Send

sug!
, 1215 Jefferson

g al

9 regar
estions for reducing this burden, to Department of Defense, Washington Headqui
avis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
0704-0188), Washington, DC  20503. Please DO NOT RETURN your form to either of these ddresses. Sendcompleted form to the
cer for the Contract/PR No. listed in Block E.

ewing InstruCtions, searching existing
s ding this burden estimate or

arters Services,

B. EXHIBIT
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™
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D. SYSTEM/ITEM
Baseops Env Support

E. CONTRACT/PR NO.

F. CONTRACTOR
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1, DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
49 Domestic Water Line Schedule
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE }%Tifgm’rsm
2.6.21.5.d AMSTA-CM-XEV
7. DD250REQ | ©. DIST STATEMENT | 10. FREQUENCY T2.DATE OF FIRST SUBMISSION  [14, DISTRIBUTION
REQUIRED Weekly See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
See Below Reg | Repro
16. REMARKS Cheryl Neades X
Schedules required the Thursday before the start of Work
15. TOTAL ———3> 1
1. DATA {TEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
50 Backflow Preventor Inspection Report
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.6.21.5.a AMSTA-CM-XEV TOTAL PRICE
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED Monthly See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Finat
See Below Reg | Repro
16. REMARKS Cheryl Neades X
Report is due 10 Calendar Days after the end of the month.
15. TOTAL =3 1
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
51 ODC Equipment Cerification
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.6.4.3.b. AMSTA-CV-XEV TOTAL PRICE
7. DD250REQ | O. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
See Below Reg | Repro
16. REMARKS Rick Moore X
Submit cerification 30 after start of Contract.
Any new equipment must be certified prior to using
15. TOTAL —> 1
1. DATAITEMNO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
52 LBP Permit Entry Form
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.6.11.4.b. TOTAL PRICE
7. DDZ50 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION _ [14. DISTRIBUTION
REQUIRED See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS Gary Voss X
Due 3 Days before any LBP work
15. TOTAL ——; 1
[G. PREPARED BY H. DATE . APPROVED BY 1. DATE
Terry Tighe 13 Feb Os James K. Park 14 Feb 03




CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704-0188

data sources, gathering and maintaining the data r
any other aspect of this collection of information, incl
Directorate for Information Operati
Paperwork Reductil

Public reporting burden for this collection of information is estlmatsd to avema 440 hours per relpt:ns:f including

ions and Report

s, 1215

eshons for reductng thls burden, to D

avis Highway, Suite 1204, Arli

the time for reviewing instructions, searching existing
. Send ing this burden estimate or

el
of Defense, Wasr?ugngton Headquarters Services,

apanmo
ngton VA 22202-4302, and to the Office of Management and Budget,
ion Project (0704-0188), Washington, DC 20503 Please DO NOT RETURN your form to either of these ddresses. Sendcompleted form to the
Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

1. DATA ITEM NO.

Baseops Env Support

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
200X [TDP ™ OTHER X
D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR

———————
2. TITLE OF DATA ITEM

3. SUBTITLE

[17. PRICE GROUP |
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53 Environmental Protection Plan
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ?‘ﬁgmﬁo
2.10.3.1 DPW Environmental o
7. DD 250 REQ__ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Dratt Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1 1
Draft Plan is due 45 days after contract awarded. Government
has 30 days to review. Annual submittal is due 15 days after
anniversary date. 15. TOTAL =39 1 1
1. DATA ITEM NO.| 2. TITLE OF DATA [TEM 3. SUBTITLE 17. PRICE GROUP
54 Air Management Plan
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.10.4.2 DPW Environmental TOTAL PRICE
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14, DISTRIBUTION
REQUIRED Annual See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1 1
Draft Plan is due 90 days after contract awarded. Government
has 30 days to review. Annual submittal is due 15 days after
anniversary date. 15. TOTAL =3 | 1 1
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
55 Monthly Air Report
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.10.4.2.b DPW Environmental [FOTAL PRICE
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED Monthly See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
See Below Reg | Repro
16. REMARKS 1
Report is due 5 working days after the end of the month.
Government has 10 working days to approve.
15. TOTAL ———» 1
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
56 Air Permit to install
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.10.4.2.¢c DPW Environmental [TOTAL PRICE
7. DD250REQ | 0. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED As needed See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. EAIF..‘:': SUBSEQUENT a. ADDRESSEE Draft Final
See Below Reg | Repro
16. REMARKS 1 1
Submit permit to install prior to the installation.
Allow up to 6 months for MDEQ response.
15. TOTAL === 1 1
G. PREPARED BY H. DATE . APPROVED BY ). DATE
Joe Krawciw 11 April 03 Wayne Shaw 11 April 03




CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704-0188

Bublic reporing burden Tor this collection of into s
data sources, gathering and maintaining the data needed, and
any other aspect of this collection of information, incl
Directorate for Information Operations and Reports, 1215 Ji
Paperwork Red! C :
Govemment Issuing Contracting Officer for the Contract/PR No. listed in Block E.

pieting e
suggestions for reducing this burden, 1o De
erson La

dto avaar:go 440 hours per response, indluding the time for reviewing instructions, searching existing
i iewil liection of information. Send comments regarding this burden estimate or
partment of Defense, Washington Headquarters Services,

vis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
uction Project (0704-0188), Washington, DC  20503. Please DO NOT RETURN your form to either of these ddresses. Sendcompleted form to the

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CA'EEORY
200X TDP

™

OTHER X

D. SYSTEMITEM E. CONTRACT/PR NO.
Baseops Env Support

F. CONTRACTOR

p——————————— e
2. TITLE OF DATA ITEM 3. SUBTITLI

ODC Maint Worker/equipt. Certification

1. DATA ITEM NO.
57

E

5. CONTRACT REFERENCE
2.10.4.3.b

4. AUTHORITY (Date Acquisition Document No.)

6. REQUIRING OFFICE
DPW Environmental

pem——
17. PRICE GROUP

18. ESTIMATED
[TOTAL PRICE

DD Form 1423, JUN 80 Previous Editions are obsolete
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DD Z50REQ | 9. DIST STATEMENT | 10. FREGUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED As required See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
See Below Reg | Repro
16. REMARKS ’ Joe Krawciw 1
Submit copies of worker liscenses and equiptment Cert. to
Government 30 days after contract awarded and annually
thereafter. 15. TOTAL =3 1
™7, DATAHEMNO.| 2. TITLE OF DATA ITEM 3. SUBTITLE [i7 PRICE GROUP |
58 Indoor air quality corrective action
7 AUTHORITY (Date Acquisition Document No,) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE [16_ESTIMATED |
__|_2 .10.4.2.4d DPW Environmental [FOTAL PRICE
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. — DISTRIBUTION
REQUIRED As required See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Finat
See Below Reg | Repro
16. REMARKS Joe Krawciw 1
Submit indoor air quality corrective action for complaints
5 working days after receieved. Government has 5 working
days to approve. 15, TOTAL =——=30> 1
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
59 Mold Corrective Action Log
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18, ESTIMATED |
2.10.4.4.1.b Mold Team TOTAL PRICE
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED Each Friday See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Finai
Reg | Repro
16. REMARKS Mold Team 1
The log shall be disseminated weekly to all members of the
mold team.
s TOTAL ———> 1
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE [17. PRICE GROUP
60 Asbestos Inspection
a. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 16, ESTIMATED |
_J 2.10.5.2 DPW Environmental TOTAL PRICE
| 7. DD250REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED One time See below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1 1
Contract will conduct inspection 6 months after award of
contract. Submit to environmental and allow 30 days for
comments. 15. TOTAL =] 1 1
G. PREPARED BY H. DATE - APPROVED BY I DATE
Joe Krawciw 11 April 03 Wayne Shaw 11 April 03
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Form Approved
CONTRACT DATA REQUIREMENTS LIST
OMB No. 0704-0188
Public reporting burden for this collection of inft 1is d to average 440 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needad, and completing and reviewing the colisction of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington, DC  20503. Please DO NOT RETURN your form to either of these ddr . Sendcompleted form to the
Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
200X TDP ™ OTHER X
D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
Baseops Env Support
1. DATA ITEMNO.] 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
61 Asbestos Management/0O&M Plan
4. AUTHORITY (Date Acquisition Document No.) } 5. CONTRACT REFERENCE 6. REQUIRING OFFICE _}%&fgg@?f’
2.10.5.2 DPW Environmental
7. DD250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED One Time See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Oraft Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1 1
Draft is due 15 days after submission of final inspection
report. Government review NTE 30 calendar days. Final due
15 days after completion of government review. 15. TOTAL =3 | 1 1
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
62 Asbestos Re-inspection
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE }&TEETP'M%EED
2.10.5.3 DPW Environmental o R
7. DD250REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED Annual See Below b. COPIES
8. APP CODE 1. AS OF DATE 13. DATE OF SUBSEQUENT a.ADDRESSEE | prag Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1 1
Asbestos re-inspection shall be completed within four months
of the exercise of a contract option. Government has 15
days to comment. 15. TOTAL =g 1 1
1. DATAITEMNO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
63 Update Asbesots Mgt/0&M Plan
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.10.5.3 DPW Environmental TOTAL PRICE
7. DD250REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED Annual See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE — Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1 1
Update asbestos management and O&M plan 15 calendar days
after approval of inspection. Government has 15 days to
approve. 15. TOTAL =P | 1 1
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
64 Asbestos Work Schedule
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.10.5.6 DPW Environmental TOTAL PRICE
7. DD250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED Weekly See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS Joe Krawciw 1
Submit work schedule Friday of the week preceding the work.
15. TOTAL =3 1
IG. PREPARED BY H. DATE . APPROVED BY . DATE
Joe Krawciw 11 April 03 Wayne Shaw 11 April 03




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188
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440 hours per response, including the time for reviewing instructions, searching existi
tl’le';‘e ion of inf e . Send i o

ing this burden estimate or

rson

ment of Defense, Washington Headquarters Services,
avis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these ddresses. Sendcompleted form to the
Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
200X

B. EXHIBIT

C. CATEGORY

[TDP ™

OTHER X

D. SYSTEMITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

17. PRICE GROUP

18. ESTIMATED
[TOTAL PRICE

pr—
17. PRICE GROUP

18, ESTIMATED
TOTAL PRICE

————————————
17. PRICE GROUP

18. ESTIMATED
[TOTAL PRICE

[17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

Baseops Env. Support
1. DATATEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
65 Cultural Resource Documentation
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
2.10.6.2 DPW Environmental
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED As required See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Drat Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1 1
Contractor will submit all Cultural Documentation 10 days
of receipt of new job. Government has 5 working days to
accept the documentation. 15. TOTAL ———3»| 1 1
1. DATATTEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
66 NEPA Documentation
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
2.10.8.1 DPW Environmental
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED As required See Below b. COPIES
8. APP CODE 11, AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Oraft Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1 1
Contractor shall prepare all NEPA documentation for Garrison
Activities within 15 days of receipt. Government has 10
working days to approve. 15. TOTAL—; 1 1
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
7. DD250REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED b. COPIES
8. APP CODE 11 AS OF DATE 13, DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS
15. TOTAL =30
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
7. DD250REQ | 9. DIST STATEMENT [ 10. FREQUENCY 1Z.DATE OF FIRST SUBMISSION _ [14. DISTRIBUTION
REQUIRED b. COPIES
8. APP CODE 1. AS OF DATE 13 DATE OF SUBSEQUENT a. ADDRESSEE | praft Final
Reg | Repro
16. REMARKS
15. TOTAL —;
IG. PREPARED BY H. DATE . APPROVED BY . DATE
Joe Krawciw 11 April 03 Wayne Shaw 11 April 03
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Form Approved
CONTRACT DATA REQUIREMENTS LIST
OMB No. 0704-0188
Public reporting burden for this collection of information is estimated to avel 440 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collaction of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, includi stions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington, DC 20503, Please DO NOT RETURN your form to either of these ddresses. Sendcompleted form to the
Govemnment Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
200X TDP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Baseops Env. Support
1. DATAITEM NO.| 2. TITLE OF DATA{TEM 3. SUBTITLE 17. PRICE GROUP
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ':%TE\EE:%LED
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12.DATE OF FIRST SUBMISSION {14, DISTRIBUTION
REQUIRED b. COPIES
8. APP CODE 11. AS OF DATE 3. gﬁ;ﬁgﬁg}gsmvw a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS
15. TOTAL =
1. DATAITEM NO.| 2. YITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE %Tifgmgfo
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS
15. TOTAL >
1. DATAITEM NO.| 2. TITLE OF DATA {TEM 3. SUBTITLE 17. PRICE GROUP
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE %‘riﬁgggsm
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12.DATE OF FIRST SUBMISSION 4. DISTRIBUTION
REQUIRED b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
. Reg | Repro
16. REMARKS
15. TOTAL =
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
72 LBP Inspection/Risk Assessment
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE }%Tif‘;m'g-o
2.10.11.2 DPW Envrionmental
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12.DATE OF FIRST SUBMISSION 14, DISTRIBUTION
REQUIRED One Time See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1 1
Contractor shall perform LBP Inspection and Risk Assessment
within 6 months of the strat of contract. Government has
30 days to comment. 15, TOTAL=—>|1 |1
IG. PREPARED BY H. DATE |l. APPROVED BY . DATE
Joe Krawciw 11 April 03 (Wayne Shaw 11 April 03




) Form Approved
CONTRACT DATA REQUIREMENTS LIST
OMB No. 0704-0188
Public reporting burden for this on of inf 1 is dto averﬂe 440 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data ded, and completing ai iewing the collection of information. Send comments regarding this burden esti or
any other aspect of this collection of information, includin sug%esti.ons. for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these ddr . Send form to the
Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
200X TDP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Baseops Env. Support
e e ————— —
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 7. PRICE GROUP
73 LBP O&M Plan
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE }%Tifgzlgém
2.10.11.3 DPW Environmental
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED One Time See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1 1
Contractor shall prepare and submit LBP O&M Plan within 15
days after approved inspection. Government has 15 Calendar
days to approve. 15. TOTAL 1 1
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE [17. PRICE GROUP
74 LBP annual reevaluation/inspection
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ES";:V\LED
2.10.11.4 DPW Environmental TOTAL PRIC
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED Annual See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1 1
Contract shall perform a LBP annual re-evaluation/inspection
and update the LBP Management plan and O&M Plan. Submit to
Government within 15 days of valuation allow 15 days comment | 1s. TOTAL—'——i 1 1
1. DATA ITEMNO.| 2. TITLE OF DATA ITEM 3. SUBTITLE [17. PRICE GROUP
75 Pest Management
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.10.13 DPW Environmental TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED Annual See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. Eﬁlsgi IiliIBSEOUENT a. ADDRESSEE Draft Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1 1
Contractor shall rewrite the IPMP for all the Garrison.
Submit to the Government 6 months after the start of the
contract. EC has 45 days to approve. Repeat every 12 months. |1s. TOTAL =] 1 1
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE i7" PRICE GROUP
76 Sub contractor specifications
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.10.13.1.c DPW Environmental TOTAL PRICE
7. DD250REQ | 9. DIST STATEMENT [ 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED As needed See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1 1
Contractor submit sub contractors specifications for review
75 days before the planned advertisement date. The EC shall
approve and return specifications within 45 days. 15. TOTAL =>| 1 1
IG. PREPARED BY H. DATE . APPROVED BY J. DATE
Joe Krawciw 11 April 03 Wayne Shaw 11 April 03

DD Form 1423, JUN 90 Previous Editions are obsolete Page 190of 25



CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704-0188

any other a

Public reporting burden for this collection of imformation 18 estlmated to a

data sources, gathering and maintaining the data needed, an:
spect of this collection of information, includin sug%eshons

Directorate for Information Operations and Reports, 1215 Ja’gsrs

0 and n

for reduclng lhls burden, to De

arding

440 hours per respv.)m:f including the time for reviewing instructions, searching existing
n

information. Send comments this burden estimate or

it of Defense, Wasr:?ngton Headquarters Services,

partmen
avis Highway, Suite 1204, Arhngton VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington, DC  20503. Please DO NOT RETURN your form to either of these ddresses. Sendcompleted form to the
Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

200X

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY

[TDP ™

OTHER X

D. SYSTEMATEM
Baseops Env.

Support

E. CONTRACT/PR NO.

F. CONTRACTOR
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1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
77 IPM Operations Plan
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.10.13.3 DPW Environmental TOTAL PRICE
7. DD250REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED One Time See Below b. COPIES
8. APP CODE 11. AS OF DATE 13, E:IIE‘ gi E‘Li‘sseousm a. ADDRESSEE Dreft Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1 1
The Contractor shall prepare,maintain and update an IPM
Operations Plan and sumbmit to EC 45 days after contract
award. EC has 45 days to approve. 15. TOTAL =——3| 1 1
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
78 Pesticide licenses & certifications
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ES";MATED
2.10.13.3.e DPW Environemtnal TOTAL PRICE
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED One Time See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Oraft Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1
Contractor shall submit within 30 days of awarded contract
all business licenses and applicator/sub-contractors
certifications. 15, TOTAL =3 1
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
79 DD Form 1532/1532-1
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE _}& ESTIMATED
2.10.13.4.b DPW Environmental OTAL PRICE
7. DD250REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED Monthly See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1
These forms shall be used by the contractor for service
requests to document the performance of all work. Submit to
EC 5 working days after the end of the month. 15. TOTAL =30 1
1. DATAITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
80 Pollution Prevention Plan Update
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE '}%Tiigmgso
2.10.14.1 DPW Environmental
7 DD250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED Annual See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE | prast Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1 1
The contractor shall maintain and update plan annually and
submit to the government within 60 days of the start of the
contract, allow 30 days for approval. 15. TOTAL =3[ 1 1
G. PREPARED BY H. DATE . APPROVED BY U. DATE
Joe Krawciw 11 April 03 Wayne Shaw 11 April 03



Form Approved
CONTRACT DATA REQUIREMENTS LIST
OMB No. 0704-0188
Public reporting burden for this collection of information |s d to 440 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, ana 1 of information. Send comments regarding this burden estimate or
any other asped of this collection of information, mdud %st;ons for reduelng thls burden, to Department of Defense, Washington Headquarters Services,
Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arllngton VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington, DC  20503. Please DO NOT RETURN your form to either of these ddr . Ser leted form to the
Government issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
200x TOP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Baseops Env. Support :
1. DATAITEMNO.| 2. TITLE OF DATA ITEM 3. SUBTITLE [17_PRICE GROUP
81 Soild Waste Management Plan
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE _}B-Tif"gMgEED
2.10.16.1 DPW Environmental © R
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION [14. DISTRIBUTION
REQUIRED Annual See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1 1
Contractor shall maintain and update plan annually and
submit to EC 60 days after the start of the contract for
review and approval. 15. TOTAL —====pp-| 1 1
1. DATAITEMNO.| 2. TITLE OF DATA ITEM 3. SUBTITLE [+7- PRICE GROUP
82 SWARS
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE :_&TEST"’:"/‘\:EED
2.10.16.2 DPW Environmental OTAL P
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION [14. DISTRIBUTION
REQUIRED Quarterly See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1 1
The contractor shal manage the Solid Waste Annual Reporting
system(SWARS) for the Garrison and submit quarterly reports
to EC for approval ans submittal to NW Region. 15, TOTAL—i 1 1
1. DATA ITEMNO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
83 SPCC/ISPC
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE }gTifEmLED
2.10.17.2.a DPW Environmental
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED Annual See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1 1
Contractor shall maintain and update SPCC/ISCP on an annual
basis and submit to EC within 60 days from award of contract
The EC has 60 days to approve. 15. TOTAL ——=3>| 1 1
1. DATA ITEMNO.| 2. TITLE OF DATA ITEM 3, SUBTITLE 17. PRICE GROUP
84 ID positions for storm discharge
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 8. REQUIRING OFFICE }%Tifwgfo
2.10.18.4 DPW Environmental
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED One Time See Below b. COPIES
8. APP CODE 1. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1
Within 60 days of the start of the contract, personnel that
may impact stormwater discharge shall receive the required
training. Submit names to EC annually 15, TOTAL—'—i 1
IG. PREPARED BY H. DATE . APPROVED BY . DATE
Joe Krawciw 11 April 03 Wayne Shaw 11 April 03

DD Form 1423, JUN 90 Previous Editions are obsolete Page 21 of 25



CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704-0188

any other a:

reviewing the collection of
sug%es(ions for reducing this burden, to Department of Defense, Washington Headquarters Services,
on

Public reporting burden for this collection of information is estimated to avsal:lge 440 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing i i

spect of this collection of information, includin:
Directorate for Information Operations and Reports, 1215

information. Send comments regarding this burden estimate or

avis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these ddresses. Sendcompleted form to the
Govemnmant Issuing Contracting Officer for the Contract/PR No. fisted in Block E.

A CONTRACT LINE ITEM NO.
200X

B. EXHIBIT

C. CATEGORY
[TDP

™ OTHER X

D. SYSTEMITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

Baseops Env.
I —
1. DATAITEM NO.

Support

e ————————
2. TITLE OF DATA ITEM

3. SUBTITLE

p—————
17. PRICE GROUP

DD Form 1423, JUN 90
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85 Stormwater Inspection
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18 ESTMATED |
2.10.18.5.a DPW Environmental TOTAL PRICE
7. DD250REQ | O. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED Monthly See Below b. COPIES
8. APP CODE 11. AS OF DATE 13 DATE OF SUBSEQUENT a. ADDRESSEE Oraft Final
See Below Reg { Repro
16. REMARKS Joe KRawciw 1 1
All inspection records shall be submitted to the EC 5
working days after each month. EC has 5 working days to
approve. 118 TOTAL =3 | 1 1
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
86 Work Schedule
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 16, ESTMATED |
2.10.18.5.c DPW Environmental TOTAL PRICE
7. DD250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED weekly See below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Oraft Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1
The contractor shall provide a schedule to the EC of all
stormwater activities by Friday before the start of work.
_ _ |75 votaL ——>> 1
1. DATAITEMNO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
87 Soil Erosion Operations Plan
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 76 ESTIMATED |
2.10.18.6.a DPW Environmental FOTAL PRICE
7. DD250REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED Annual See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1 1
Contractor shall prepare a Soil Erosion Operations Plan for
the Garrison within 60 days after the start of the contract
and update annually. Allow 30 days for approval. _ 15. TOTAL =3 1 1
1. DATAITEMNO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 7. PRICE GROUP
88 Soil Erosion Permits
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.10.18.6.b DPW Environmental TOTAL PRICE
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED As Required See Below b. COPIES
8. APP CODE 11. AS OF DATE 13 DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
See Below Reg | Repro
16. REMARKS Joe Krawciw
Contractor shall prepare documentation and obtain a soil
erosion permit from the county when all Garrison requires
one. Anticipate 3 week to obtain a permit. 15. TOTAL ™3>
G. PREPARED BY H. DATE . APPROVED BY L. DATE
Joe Krawciw 11 April 03 Wayne Shaw 11 April 03




CONTRACT DATA REQUIREMENTS LIST

Fornapproved
OMB No. 0704-0188

Public reporting burden for this collection of information i$ estimated to a 4 [
data sources, gathering and maintaifung tne data needed, 3, and completing andreviewirigs the collection cd  information.
any other aspect of this collection of information. inclugding s stionsisoforreducing this burden. to Department
Directorate for Information Operations and Reports. 1215 3 rsonn {@yigsHighwa
Pg Reduction Proj 0704-0188), Washington. DC 20503.
Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

Y,
leass DO NOT RETURN your form to either of these ddresses.

Send comments regardi
of Defense, Washington

440 hours per response, including the time for reviewing instructions, searching existing
this burden estimate or

¢ eadquarters Services.

Suite 1204, Arlington, VA 22202402, and to the Office of Management and Bud

t,
leted form tc??he

A. CONTRACT LINE ITEM NO. B. EXHIBIT
200X

C. CATEGORY
[TDP

™

OTHER X

D. SYSTEMATEM E. CONTRACT/PR NO.

F. CONTRACTOR

— sanam— w—
2. TITLE OF DATA ITEM 3. SUBTITL

Painting & Preservation O & M Plan

—
1. DATAITEM NO.
93

E

7. PRICE GROUP |

4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 76__ESTIMATED |
PWS 2, Para 2.4.4.1 DPW (USAG-S & DTA) TOTAL PRICE
7DD ZOREG | DT STATEMENT | 70 FREGUENGY 12.DATE OF FIRST SUBMISSION 14, DISTRIBUTION
REQUIRED b. COPIES
8 APP CODE | 11, AS OF DATE 13 DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS COFR 2
Subnmit Q&M Plan to COFR 60 days aftre contract award; Submit
annual updates thereafter by 15 March.
[ __11s. TOTAL=———»| 0 |2 0 -
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
94
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE [18. ESTIMATED |
2.10.19 DPW  Envi ronnent al TOTAL PRICE
7 DD250REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED Annual See Below b. COPIES
8. APP CODE | 11. AS OF DATE 13 DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1 1
The Contractor shall prepare a plan within 60 days after the:
start of the contract and update annually. Allow 30 days
for approval. 15. TOTAL——') 1 1
T DATAITEMNO.] 2. TITLE OF DATA TEM 3. SUBTITLE 7. PRICE GROUP |
91 Water Quality Log
4 AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 8. ESTIMATED
2.10.21.1 DPW Environmental OTAL RrucE
7 DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED Quarterly See Below b. COPIES
8. APP CODE | 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE [ prat Final
See Below Reg | Repro
16. REMARKS Joe Krawciw 1 1
15 calendar days after end of quarter, evaluate log to
determne systemc problem recomend action of proble. EC
has 15 calendar to approve recommendation, 15. TOTAL =P | 1 1
1. DATATTEMNO.| 2. TITLE OF DATA ITEM 3. SUBTITLE |17. PRICE GROUP
92 Environmental Training Program
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18 ESTIMATED
2.10.23 DPW  Environnent al OTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED Monthly See Below b. COPIES
8. APP CODE | 11, AS OF DATE 3. DATE OF SUBSEQUENT 4. ADDRESSEE - Fial
See Below Reg [ Repro
16. REMARKS Joe Krawciw 1 1
Submit to EC within 60 days of start ofcontract all training
requirement in PWS and personnel related to that training.
EC has 30 days to approve. 15. TOTAL =301 1 1
.. PREPARED BY H. DATE i. APPROVED BY . DATE
loe Krawciw 11 April 03 .Wayne Shaw 11 April 03
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Page 230t 25




CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704-0188

200X

Public reporting burden for this coll
data sources, gathering and maintaining the data needed, and c
any other aspect of this collection of information, incl

Directorate for Information Operations and Reports, 1215 J
Paperwork Reduction Project (0704-0188), Washington, DC 20503,
Government Issuing Contracting Officer for the Contract/PR No. listed in Biock E.

A. CONTRACT LINE ITEM NO.

ion of inf

s stit':uns for redudn%
lerson Davis Highway, Suite 1204, Arlingt

d to average 440 hours per response, including the time for reviewing instructions, searching existing

letil iewing the collection of information. Send comments regarding this burden estimate or
this burden, to Department of Defense, Washington Headquarters Services,
on, VA 22202-4302, and fo the Office of Management and Budget,
Please DO NOT RETURN your form to either of these ddresses. Sendcompleted form to the

B, EXHIBIT

C. CATEGORY
[TDP

™

OTHER X

Baseops

D. SYSTEM/ITEM

1. DATAITEM NO.

E. CONTRACT/PR NO.

F. CONTRACTOR

2. TITLE OF DATA ITEM

3. SUBTILE

[i7 PRICE GROUP
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93 Painting & Preservaton O&M Plan
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
PWS 2, Para 2.4.4.1 DPW (USAG-S & DTA) TOTAL PRICE
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS 2
Submit O&M Plan to COFR 60 days after contract award; Submit
annual updates thereafter by 15 March
15. TOTAL _i 0 2 0
1. DATAITEMNO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 7. PRICE GROUP
94 Authorized Usage List
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.10.26.1 AMSTA-CY-E TOTAL PRICE
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION _ [14. DISTRIBUTION
REQUIRED One Time See Below b. COPIES
8. APP CODE 11. AS OF DATE 13 DATE OF SUBSEQUENT a. ADDRESSEE | prap Final
As needed Reg | Repro
16. REMARKS Joe Krawciw X
AUL is due 45 Calendar Days after contract Award
Changes must be requested through the HAZMART.
. 15. TOTAL ™3> 1
1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
95 Maintenance Processes
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.10.26.3 AMSTA-CY-E TOTAL PRICE
7. DD250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED One Time See Below b. COPIES
8. APP CODE 11 AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
As needed Reg | Repro
16. REMARKS Joe Krawciw X
All processes using Hazardous Material must be submitted to
the COFR 90 Calendar Days after start of work.
15. TOTAL =
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
96 Hazardous Material Storage Drawings
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 15-TES'gg|/’(\:LED
2.10.26.4. AMSTA-CY-E FoTAL
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED See Below b. COPIES
8. APP CODE 11. AS OF DATE 13 DATE OF SUBSEQUENT a.ADDRESSEE | prast Final
As Needed Reg | Repro
16. REMARKS Joe Krawciw X
30 Days after receiving locations of Hazardous Material
storage locations, add to facility drawings
15. TOTAL =
G. PREPARED BY H. DATE . APPROVED BY . DATE
Joe Krawciw 31 July 03 Ron Wesley 31 July 03



Form Approved

CONTRACT DATA REQUIREMENTS LIST
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to aveﬁe 240 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed and completing a iewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, includi suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for information Operations and Rewpons. 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these ddresses. Sendcompleted form to the
Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

N —— -
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
200% TDP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Baseops Env Support
I — — —
1. DATA ITEM NO.] 2. TITLE OF DATA ITEM 3. SUBTITLE [17. PRICE GROUP
97 Hazardous Waste Storage Drawings
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
2.10.26.4 AMSTA-CY-E TOTAL PRICE
7 DD 250 REQ | 0. DIST STATEMENT | 10. FREQUENCY T2.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED One Time See Below b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF IiL’l“BSEOUENT a. ADDRESSEE Draft Final
s Needed Reg | Repro
16. REMARKS Joe Krawciw X
30 Days after receiving locations of Hazardous Waste
storage locations, add to facility drawings
15. TOTAL ——3> 1
e ———— ——
1. DATA TEMNO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 7. PRICE GROUP
4. AUTHORITY (Date Acquisition Document No.) li CONTRACT REFERENCE 6. REQUIRING OFFICE _}%Tifgm?l)
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS
15. TOTAL ——>
1. DATAITEM NO.] 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
’ TOTAL PRICE
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
18. REMARKS
15. TOTAL ==
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
[TOTAL PRICE
7. DD 250 REQ | O. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED b. COPIES
8. APP CODE 11. AS OF DATE 13. E.A.E..%': ﬂ:PssouEm a. ADDRESSEE Drarft Final
Reg | Repro
16. REMARKS
15. TOTAL ==
|G. PREPARED BY H. DATE |. APPROVED BY ). DATE
Joe Krawciw 31 July 03 Ron Wesley 31 July 03
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SOLICITATION DAAEQ7-03-R-L503
ATTACHMENT II

CONTRACT DATA REQUIREMENTS LIST
PWS3

The following Contract Data Requirements list refers to PWS 3 of the solicitation.
Block 5 of the DD Form 1423, Contract Reference, indicates the paragraph number
in PWS 3. There is one DD Form 1423 with a total of 4 data requirements.



CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information

data sources, gathering and maintaining the data needed, and completing al

is estimated to avar:ge 440 hours per response, including the time for reviewing instructions, searching existing

reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington, BDC 20503. Please DO NOT RETURN your form to either of these ddresses. Sendcompleted form to the
Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C
200X TD

. CATEGORY
P

™ OTHER X

D. SYSTEM/ITEM
BASOPS-Army Family Housing

E. CONTRACT/PR NO.

F. CONTRACTOR

DD Form 1423, JUN 90

Previous Editions are obsolete

Page lof 1

1 DATAITEMNO ] 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
1 Studies, Reports, Plans, Surveys, Data
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
See Below DPW TOTAL PRICE
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED As Required : b. COPIES
8. APP CODE 11, AS OF DATE 13 DATE OF SUBSEQUENT a. ADDRESSEE Ooraft Final
Reg | Repro
16. REMARKS COFR 1 1
3.0.2, 3.0.4, 3.5.5.1, 3.5.5.3, 3.5.5.8, 3.6.1, 3.6.2.1,
3.6.3.a/b, 3.6.7.2, 6.6.7.4, 3.7.3, 3.7.6, 3.7.9, 3.15.1
Distribute as appropriate to COFR, HQs, RM and/or customers. |1s, TOTAL =] 1 1
7. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
2 Letters,! Correspondence, Info Papers
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
See Below DPW [FOTAL PRICE
7 DD250REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED As Required b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS COFR 1 1
3.0.4, 3.5.5.5, 3.5.5.6, 3.5.5.7, 3.5.12.4, 3.7.10, 3.13.2
3.13.2.2
Distribute as appropriate to COFR, RM and/or customers. 15. TOTAL =megp>-| 1 1
1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
3 Standard Operating Procedure
4. AUTHORITY (Date Acguisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
3.0.4, 3.5.12.6, 3.7.7 DPW TOTAL PRICE
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION _ [14, DISTRIBUTION
REQUIRED Annual b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a ADDRESSEE | pyast Final
Reg | Repro
16. REMARKS COFR 1 1
Submit annual updates for review/approval to COFR by end of
July, submit approved copies to customers annually or as
requested by COFR. 15. TOTAL = 1 1
1. DATA ITEMNO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
4 Housing Referral Handbook
2. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18 ESTMATED |
3.12.1, 3.12.2 DPW FOTAL PRICE
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY TZ.DATE OF FIRST SUBMISSION  [14, DISTRIBUTION
REQUIRED As required As required b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS Customers 1
Develop houseing referral handbook. Disturbute to housing 1 per customer
referral cusomers.
15. TOTAL =
G. PREPARED BY H. DATE |. APPROVED BY J. DATE
Ron Wesley 15 Jan 03 Wayne Shaw 16 Jan 03




SOLICITATION DAAEQ7-03-R-L503
ATTACHMENT II

CONTRACT DATA REQUIREMENTS LIST
PWS 4

The following Contract Data Requirements list refers to PWS 4 of the solicitation.
Block 5 of the DD Form 1423, Contract Reference, indicates the paragraph number
in PWS 4. There is one DD Form 1423 with a total of 1 data requirement.



Form Approved

CONTRACT DATA REQUIREMENTS LIST
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Meadquarters Services,
Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington, DC 20503. Piease DO NOT RETURN your form to either of these ddresses. Sendcompleted form to the
Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A, CONTRAGT LINE ITEM NO. 8. EXHIBIT C. CATEGORY
200X TOP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
BASOPS-Transportation
7. DATAITEMNO.| 2. TITLE OF DATA ITEM 3. SUBTITLE ' 7. PRICE GROUP
1 Correspondence, Data, Reports, DO, Forms
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
See Below DPW TOTAL PRICE
7. DD250REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRGT SUBMISSION [14. DISTRIBUTION
REQUIRED See Below See Below b. COPIES
8. APP CODE 1. AS OF DATE 73. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS 1

4,.0.4, 4.0.6, 4.7, 4.8, 4.8.5, 4.9.4, 4.9.¢6
Submit as appropriate to COFR, MTMC, contractors, customers

15. TOTAL =3 1

1. DATAITEM NO.| 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
4. AUTHORITY (Dafe Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE }%&f’gg&m
7. DD 250 REQ | O. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION |14, DISTRIBUTION
REQUIRED b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS
15. TOTAL =3
T. DATA ITEM NO.] 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE } %TifngEED
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION 114, DISTRIBUTION
REQUIRED b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Deaft Final
’ Reg | Repro
16. REMARKS
15. TOTAL =30 ‘
1. DATAITEM NO.| 2. TITLE OF DATA ITm 3. SUBTITLE 17. PRICE GROUP
4. AUTHORITY (Date Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE }%Tifgzl%TEED
7. DD 250 REQ_ | 9. DIST STATEMENT | 10. FREQUENCY 12.DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
REQUIRED b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS
15. TOTAL =30
IG. PREPARED BY H. DATE l. APPROVED BY . DATE
Ron Wesley 15 Jan 03 Wayne Shaw 16 Jan 03

DD Form 1423, JUN 90 Previous Editions are obsolete Page 1of 1



